SAVANNAH RIVER SITE (SRS) INTEGRATED MISSION COMPLETION CONTRACT (IMCC) — FINAL RFP, INDUSTRY Q and A

SOLICITATION NO. 89303319REMO000055

No. RFP Section Subject/Title Page Industry Comment/Question DOE Response
Number
62. | Section L, Attachment L-9 Tas!< Order 1 - Transition L-9-11 NeW.T_ask Or'de_:r. 1 deliverable TOl—OO_?l, Weekly status reports of Yes, they are duplicative. TO1-00071 is a duplicate of TO1-0002. The RFP will be
Deliverables transition activities, appears to be duplicative of TO1-0002, .
- . amended (Amendment 0003) to reflect the deletion of TO1-0071.
Transition Status Reports. Please clarify.
63. | Section L, Attachment L-9 Task Order 1 - Transition L-9-12 New Task Order 1 deliverable TO1-0077, Conduct and complete a There are two separate deliverables for Personal Property. The first deliverable in
Deliverables joint 100% inventory of all assigned GFE/Personal Property with Section C.1 (e) (1), Contract Transition, is TO1-0077 (will be revised to TO1-0075) and
outgoing contractor, appears to be duplicative of TO1-0030, Wall- it has been revised to state, “Conduct a joint 100% inventory of all high risk and sensitive
to-Wall Physical Contractor Controlled Inventory Report. Please property with the outgoing contractor.” The second deliverable falls under C.7.1, that is
clarify. TO1-0030, and it states “Wall-to-Wall Physical Contractor Controlled Inventory Report.”
Both deliverables Contract Section/Requirement references have been updated to reflect
those changes.
64. | Section L, Attachment L-9 Task Order 1 - Transition | L-9-12 New Task Order 1 deliverable TO1-0077, Conduct and complete a There are two separate deliverables for Personal Property. The first deliverable in
Deliverables joint 100% inventory of all assigned GFE/Personal Property with Section C.1 (e) (1) Contract Transition, is TO1-0077 (will be revised to TO1-0075) and it
outgoing contractor, refers to contract section C.7.1 which states all | has been revised to state, “Conduct a joint 100% inventory of all high risk and sensitive
GFP is furnished on an "as is, where is" basis. C.2.1(e) states a joint | property with the outgoing contractor.” The second deliverable falls under C.7.1, that is
comprehensive inventory is required for all accountable high-risk TO1-0030, and it states “Wall-to-Wall Physical Contractor Controlled Inventory Report.”
and sensitive property; and for all other government-owned real and | Both deliverables Contract Section/Requirement references have been updated to reflect
personal property based on existing inventory records on an "as-is, those changes.
where-is" basis, or perform a wall-to-wall inventory. The new
deliverable TO1-0077 appears to be duplicative of the PWS Section
C requirements. Please clarify.
65. | Section L, Attachment L-9 Task Order 1 - Transition L-9-10 New Task Order 1 deliverable TO1-0055, Contractor Assurance Yes, they are duplicative, TO1-0054 is a duplicate of TO1-0055. The RFP will be
Deliverables System (CAS) Description, appears to be duplicative of TO1-0054, | amended (Amendment 0003) to reflect the deletion of TO1-0054.
Initial contractor assurance description; both due within 60 days
after NTP. Please clarify.
66. | Section L, Attachment L-3, Past Performance L-41 The addition of Block 14 is troubling. Without a technical approach | The proposal information contained in Block 14 of Attachment L-3 will be utilized to

Amendment 0002

Reference Information
Form

and cost volume for all PWS elements, we are uncertain how to
define the Annual Value each team member company is proposed to
perform on the IMCC. Additionally, no information has been
provided by the government that breaks down the $1.4B annual
value by PWS or any other element, thus determining this value is
impossible. This concern is also magnified by the evaluation
purposes value of $1.4 billion, even though the current SRS PBS
014C budget is $1.05 billion and that there is no defined scope for
PWS element C.3.

We recommend that DOE remove Block 14 from PPRIF; or provide
budget detail by PWS element to allow Offerors to determine
appropriate values.

evaluate size similarity in relation to the proposed work for each entity. The proposal
instructions for Block 14 request the approximate average annual value the company is
proposed to perform. Sufficient information, such as RFP Section C and the Liquid
Waste System Plan, has been provided to allow Offerors to reasonably estimate the
approximate annual value amount within the proposal. Additionally, Section L,
Attachment L-3, Past Performance Reference Information Form of the RFP will be
amended (Amendment 0003) to revised Block 14 to include, “An estimated breakdown
of work by PWS element over the ordering period is provided for information purposes.
Offeror can further break down these elements and percentages based on the work scope
to be performed.” The total estimated annual contract value is $1.4B for evaluation
purposes.

C.1  Transition ~<1%

C.2 Liquid Waste ~70%

C.3  Nuclear Materials Stabilization and Disposition ~ 20% (not anticipated to be
issued prior to FY24)

C.4-C.14~9%
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